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IMPORTANT
SPECIAL NOTICES

The bidder's attention is directed to Section 5, containing specifications for \"Disputes Review Board\" of the
Special Provisions, regarding establishing a Disputes Review Board (DRB) for the project.

The specifications for this project include Quality Control / Quality Assurance provisions for the contract item
"Asphalt Concrete" in the Special Provisions. Asphalt concrete shall conform to the provisions in Section 11-1,
"Quality Control / Quality Assurance," and the section entitled "Asphalt Concrete" in Section 10-1, "General," of the
Special Provisions. Section 39, "Asphalt Concrete," of the Standard Specifications shall not apply to Type A and
Type B asphalt concrete.

The Special Provisions for Federal-aid projects (with and without DBE goals) have been revised to incorporate
changes made by new regulations governing the DBE Program (49 CFR Part 26).

Sections 2 and 5 incorporate the changes. Bidders should read these sections to become familiar with them.
Attention is directed to the following significant changes:

Section 2, "Disadvantaged Business Enterprise (DBE)" revises the counting of participation by DBE primes, and the
counting of trucking performed by DBE firms. The section also revises the information that must be submitted to
the Department in order to receive credit for trucking.

Section 2, "Submission of DBE Information" revises the information required to be submitted to the Department to
receive credit toward the DBE goal. It also revises the criteria to demonstrate good faith efforts.

Section 5, "Subcontractor and DBE Records"” revises the information required to be reported at the end of the
project, and information related to trucking that must be submitted throughout the project.

Section 5, "DBE Certification Status™ adds new reporting requirements related to DBE certification.

Section 5, "Subcontracting™ describes the efforts that must be made in the event a DBE subcontractor is terminated
or fails to complete its work for any reason.

Section 5, "Prompt Progress Payment to Subcontractors" requires prompt payment to all subcontractors.

Section 5, "Prompt Payment of Withheld Funds to Subcontractors" requires the prompt payment of retention to all
subcontractors.

SURETY 2000
Caltrans is conducting a pilot program in cooperation with Surety 2000, to test electronic bond verification systems.
The purpose of the pilot program is to test the use of Surety 2000 for verifying a bidder's bond electronically.

Surety 2000 is an Internet-based surety verification and security system, developed in conjunction with the surety
industry. Surety agents may contact Surety 2000 at 1-800-660-3263.



Bidders are encouraged to participate in the pilot program. To participate, the bidder is asked to provide the
"Authorization Code" provided by Surety 2000, on a separate sheet, together with the standard bidder's bond
required by the specifications. The bidder's surety agent may obtain the "Authorization Code" from Surety 2000.

The Department will use the "Authorization Code" to access the Surety 2000 database, and independently verify the
actual bidder's bond and document the functioning of the Surety 2000 system.

"Authorization Codes" will be used only to verify bidder's bonds, and only as part of the pilot program. The use of
"Authorization Codes” will not be accepted in lieu of the bidder's bond or other bidder's security required in the
specifications during the pilot study.

The function of the Surety 2000 system is to provide an easier way for Contractors to protect their bid security, and
to discourage fraud. This system is available to all California admitted sureties and surety agents.

The results of the pilot study will be tabulated, and at some time in the future, the Department may consider
accepting electronic bidder's bond verification in lieu of the bidder's bond specified.
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STANDARD PLANS LIST

The Standard Plan sheets applicable to this contract include, but are not limited to those indicated below. The Revised
Standard Plans (RSP) and New Standard Plans (NSP) which apply to this contract are included as individual sheets of the
project plans.

Al0A Abbreviations

Al10B Symbols

A20A Pavement Markers and Traffic Lines, Typical Details

A20B Pavement Markers and Traffic Lines, Typical Details

A20C Pavement Markers and Traffic Lines, Typical Details

A20D Pavement Markers and Traffic Lines, Typical Details

A24A Pavement Markings - Arrows

A24B Pavement Markings - Arrows

A24C Pavement Markings - Symbols and Numerals

A24D Pavement Markings - Words

A24E Pavement Markings - Words and Crosswalks

A35A Portland Cement Concrete Pavement (Undoweled Transverse Joints)
A35C Portland Cement Concrete Pavement Joint and End Anchor Details
AB2A Excavation and Backfill - Miscellaneous Details

A62C Limits of Payment for Excavation and Backfill - Bridge

A62D Excavation and Backfill - Concrete Pipe Culverts

AB62DA Excavation and Backfill - Concrete Pipe Culverts

AB2E Excavation and Backfill - Cast-In-Place Reinforced Concrete Box and Arch Culverts
AB2F Excavation and Backfill - Metal and Plastic Culverts

AT3A Object Markers

AT73B Markers

AT73C Delineators, Channelizers and Barricades

AT6A Concrete Barrier Type 60

A76B Concrete Barrier Type 60
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AT76C Concrete Barrier Type 60E

AT6F Concrete Barrier Type 60GE

ATTA Metal Beam Guard Railing — Typical Wood Post With Wood Block

ATTAA Metal Beam Guard Railing — Typical Steel Post With Wood Block

AT7B Metal Beam Guard Railing - Standard Hardware

AT7IC Metal Beam Guard Railing — Wood Post and Wood Block Details

AT77D Metal Beam Guard Railing — Typical Layouts

ATTE Metal Beam Guard Railing — Typical Layouts

ATTF Metal Beam Guard Railing — Typical Embankment Widening for End Treatments

ATTFA Metal Beam Guard Railing — Typical Line Post Installation

ATTG Metal Beam Guard Railing — End Treatment, Terminal Anchor Assembly (Type SFT)

ATTH Metal Beam Guard Railing - Anchor Cable and Anchor Plate Details

ATTI Metal Beam Guard Railing — End Treatment, Terminal Anchor Assembly (Type CA)

AT7) Metal Beam Guard Railing Connections to Bridge Railings, Retaining Walls and
Abutments

ATTL Metal Beam Guard Railing and Single Faced Barrier Railing - End Treatment

AT8A Thrie Beam Barrier — Typical Wood Post With Wood Block

AT78C Thrie Beam Barrier — Posts, Blocks and Standard Hardware Details

A78D Thrie Beam Barrier - Miscellaneous Details

AT8EA Double Thrie Beam Barrier - End Treatment

AT8F Thrie Beam Barrier Connections to Bridge Railing

AT8I Thrie Beam Barrier Connection to Concrete Barrier Type 60

A81C Crash Cushion, Sand Filled (Bidirectional)

A82C Crash Cushion (Type REACT 9CBB)

A82CA Crash Cushion (Type REACT 9CBB) — Backup Block Details

A82CB Crash Cushion (Type REACT 9CBB) — Concrete Barrier Transition Details

A85 Chain Link Fence

A87 Curbs, Dikes and Driveways

A88A Curb Ramp Details

D73 Drainage Inlets

D74B Drainage Inlets

D74C Drainage Inlet Details

D77A Grate Details

D77B Bicycle Proof Grate Details

D78 Gutter Depressions

D79 Precast Reinforced Concrete Pipe - Direct Design Method

D80 Cast-in-Place Reinforced Concrete Single Box Culvert

D81 Cast-in-Place Reinforced Concrete Double Box Culvert

D82 Cast-in-Place Reinforced Concrete Box Culvert Miscellaneous Details

D84 Box Culvert Wingwalls - Types A, B and C

D85 Box Culvert Wingwalls - Types D and E

D87A Corrugated Metal Pipe Downdrain Details

D87D Overside Drains

D88 Construction Loads On Culverts

D89 Pipe Headwalls

D94A Metal and Plastic Flared End Sections

D94B Concrete Flared End Sections

D97A Corrugated Metal Pipe Coupling Details No. 1 - Annular Coupling Band Bar and Strap and
Angle Connectors

D97B Corrugated Metal Pipe Coupling Details No. 2 - Hat Band Coupler and Flange Details

D97C Corrugated Metal Pipe Coupling Details No. 3 - Helical and Universal Couplers

D97D Corrugated Metal Pipe Coupling Details No. 4 - Hugger Coupling Bands

D97E Corrugated Metal Pipe Coupling Details No. 5 - Standard Joint

D97G Corrugated Metal Pipe Coupling Details No. 7 - Positive Joints and Downdrains

D97H Reinforced Concrete Pipe or Non-Reinforced Concrete Pipe - Standard and Positive Joints

D99B Edge Drain Outlet and Vent Details
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D99C Edge Drain Cleanout and Vent Details

H1 Planting and Irrigation - Abbreviations

H2 Planting and Irrigation - Symbols

H3 Planting and Irrigation Details

H4 Planting and Irrigation Details

H5 Planting and Irrigation Details

T1A Temporary Crash Cushion, Sand Filled (Unidirectional)

T1B Temporary Crash Cushion, Sand Filled (Bidirectional)

T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations)

T3 Temporary Railing (Type K)

T4 Temporary Traffic Screen

T7 Construction Project Funding Identification Signs

T10 Traffic Control System for Lane Closure On Freeways and Expressways

T10A Traffic Control System for Lane and Complete Closures On Freeways and Expressways

T11 Traffic Control System for Lane Closure On Multilane Conventional Highways

T12 Traffic Control System for Lane Closure On Multilane Conventional Highways

T13 Traffic Control System for Lane Closure On Two Lane Conventional Highways

T14 Traffic Control System for Ramp Closure

T15 Traffic Control System for Moving Lane Closure On Multilane Highways

T16 Traffic Control System for Moving Lane Closure On Multilane Highways

BO-1 Bridge Details

BO-3 Bridge Details

B7-11 Utility Details

B11-47 Cable Railing

B11-55 Concrete Barrier Type 732

B11-56 Concrete Barrier Type 736

B14-3 Communication and Sprinkler Control Conduits (Conduit Less Than size 103)

RS1 Roadside Signs, Typical Installation Details No. 1

RS2 Roadside Signs - Wood Post, Typical Installation Details No. 2

RS4 Roadside Signs, Typical Installation Details No. 4

S1 Overhead Signs - Truss, Instructions and Examples

S2 Overhead Signs - Truss, Single Post Type - Post Types Il Thru VII

S3 Overhead Signs - Truss, Two Post Type - Post Types I-S Thru VI1I-S

S4 Overhead Signs - Truss, Single Post Type - Structural Frame Members

S5 Overhead Signs - Truss Two Post Type - Structural Frame Members

S6 Overhead Signs - Truss, Structural Frame Details

S7 Overhead Signs -Truss, Frame Juncture Details

S13 Overhead Signs - Truss, Pile Foundation

ES-1A Signal, Lighting and Electrical Systems - Symbols and Abbreviations

ES-1B Signal, Lighting and Electrical Systems - Symbols and Abbreviations

ES-2C Signal, Lighting and Electrical Systems - Service Equipment Notes, Type Il Series

ES-2D Signal, Lighting and Electrical Systems - Service Equipment and Typical Wiring Diagram
Type HI-A Series

ES-2F Signal, Lighting and Electrical Systems - Service Equipment and Typical Wiring Diagram
Type H11-C Series

ES-3A Signal, Lighting and Electrical Systems - Controller Cabinet Details

ES-3B Signal, Lighting and Electrical Systems - Controller Cabinet Details

ES-3C Signal, Lighting and Electrical Systems - Controller Cabinet Details

ES-3F Signal, Lighting and Electrical Systems - Telephone Demarcation Cabinet Details, Type C

ES-3G Signal, Lighting and Electrical Systems — Telephone Demarcation Cabinet, Type C Details

ES-3H Signal, Lighting and Electrical Systems — Irrigation Controller Enclosure Cabinet

ES-4A Signal, Lighting and Electrical Systems - Signal Heads and Mountings

ES-4B Signal, Lighting and Electrical Systems - Signal Heads and Mountings

ES-4C Signal, Lighting and Electrical Systems - Signal Heads and Mountings

ES-4D Signal, Lighting and Electrical Systems - Signal Heads and Mountings

ES-4E Signal, Lighting and Electrical Systems - Signal Heads and Mountings
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ES-5A Signal, Lighting and Electrical Systems - Detectors

ES-5B Signal, Lighting and Electrical Systems - Detectors

ES-5C Signal, Lighting and Electrical Systems - Detectors

ES-5E Signal, Lighting and Electrical Systems - Detectors

ES-6A Lighting Standards - Types 15, 21 and 22

ES-6E Lighting Standards - Types 30 and 31

ES-6F Lighting Standards - Type 30 and 31 Base Plate Details

ES-11 Signal, Lighting and Electrical Systems - Foundation Installations

ES-14A Signal, Lighting and Electrical Systems - Extinguishable Message Sign, 250 mm Letters

ES-14C Signal, Lighting and Electrical Systems - Extinguishable Message Sign and Flashing
Beacons

ES-16A Closed Circuit Television Pole Details

Federal Project with DBE Goals (12-01-99)
DEPARTMENT OF TRANSPORTATION

NOTICE TO CONTRACTORS

CONTRACT NO. 04-2724U4
04-Son-12,101-R20.3/T28.1-T28.3,23.7/31.7

Sealed proposals for the work shown on the plans entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROJECT PLANS FOR CONSTRUCTION
ON STATE HIGHWAY IN SONOMA COUNTY IN AND NEAR ROHNERT PARK AND SANTA ROSA ON
ROUTE 12 FROM 0.5 km WEST OF NORTH WRIGHT ROAD/FULTON ROAD TO 0.2 km WEST OF FARMERS
LANE AND AT FARMERS LANE INTERCHANGE AND ON ROUTE 101 FROM 0.3 km SOUTH OF WILFRED
OVERHEAD TO ROUTE 12/101 SEPARATION

will be received at the Department of Transportation, 1120 N Street, Room 0200, MS #26, Sacramento, CA 95814, until
2 o'clock p.m. on January 10, 2001, at which time they will be publicly opened and read in Room 0100 at the same address.
Proposal forms for this work are included in a separate book entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROPOSAL AND CONTRACT FOR
CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN AND NEAR ROHNERT PARK AND
SANTA ROSA ON ROUTE 12 FROM 0.5 km WEST OF NORTH WRIGHT ROAD/FULTON ROAD TO 0.2 km
WEST OF FARMERS LANE AND AT FARMERS LANE INTERCHANGE AND ON ROUTE 101 FROM 0.3 km
SOUTH OF WILFRED OVERHEAD TO ROUTE 12/101 SEPARATION

General work description: Freeway to be widened by grading and constructing asphalt concrete pavement on aggregate
base over aggregate subbase, constructing concrete pavement on lean concrete base over aggregate subbase, constructing
asphalt concrete pavement on asphalt treated permeable base on aggregate base over aggregate subbase, surfacing with
asphalt concrete over existing pavement, constructing a single-span reinforced concrete slab bridge, widening a 3-span
reinforced concrete slab bridge, and constructing thrie beam barrier.

This project has a goal of 16 percent disadvantaged business enterprise (DBE) participation.
No prebid meeting is scheduled for this project.

THIS PROJECT IS SUBJECT TO THE "BUY AMERICA™" PROVISIONS OF THE SURFACE
TRANSPORTATION ASSISTANCE ACT OF 1982 AS AMENDED BY THE INTERMODAL SURFACE
TRANSPORTATION EFFICIENCY ACT OF 1991.

Bids are required for the entire work described herein.
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At the time this contract is awarded, the Contractor shall possess either a Class A license or one of the following Class C
licenses: C-12

This contract is subject to state contract nondiscrimination and compliance requirements pursuant to Government Code,
Section 12990.

Bidder inquiries may be made as follows:

The Department will consider bidder inquiries only when a completed "Bidder Inquiry" form is submitted. A copy
of the "Bidder Inquiry” form is available at the Internet address shown below. The bidder inquiry shall include the
bidder's name and telephone number. Submit "Bidder Inquiry” forms to :

Construction Program Duty Senior
111 Grand Avenue
Oakland, CA 94612
Fax Number: (510) 286-5171
E-mail: DUTY_SENIOR_DISTRICT04@ dot.ca.gov
Tel. Number: (510) 286-5209
To expedite processing, submittal of "Bidder Inquiry" forms via Fax or E-mail is preferred.
To the extent feasible and at the discretion of the Department, completed "Bidder Inquiry" forms submitted for
consideration will be investigated, and responses will be posted on the Internet at:

http://www.dot.ca.gov/dist4/construction/CONTRACTINQUIRIES.html

The responses to bidders' inquiries, unless incorporated into formal addenda to the contract, are not a part of the contract,
and are provided for the bidder's convenience only. In some instances, the question and answer may represent a summary of
the matters discussed rather than a word-for-word recitation. The availability or use of information provided in the responses
to bidders' inquiries is not to be construed in any way as a waiver of the provisions of Section 2-1.03 of the Standard
Specifications or any other provision of the contract, the plans, Standard Specifications or Special Provisions, nor to excuse
the Contractor from full compliance with those contract requirements. Bidders are cautioned that subsequent responses or
contract addenda may affect or vary a response previously given.

Project plans, special provisions, and proposal forms for bidding this project can only be obtained at the Department of
Transportation, Plans and Bid Documents, Room 0200, MS #26, Transportation Building, 1120 N Street, Sacramento,
California 95814, FAX No. (916) 654-7028, Telephone No. (916) 654-4490. Use FAX orders to expedite orders for project
plans, special provisions and proposal forms. FAX orders must include credit card charge number, card expiration date and
authorizing signature. Project plans, special provisions, and proposal forms may be seen at the above Department of
Transportation office and at the offices of the District Directors of Transportation at Irvine, Oakland, and the district in which
the work is situated. Standard Specifications and Standard Plans are available through the State of California, Department of
Transportation, Publications Unit, 1900 Royal Oaks Drive, Sacramento, CA 95815, Telephone No. (916) 445-3520.

Cross sections for this project are available at the office of the District Director of Transportation of the district in which
the work is situated in paper copy format.

The successful bidder shall furnish a payment bond and a performance bond.

The Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered
into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in
response to this invitation.

The U.S. Department of Transportation (DOT) provides a toll-free "hotline™ service to report bid rigging activities. Bid
rigging activities can be reported Mondays through Fridays, between 8:00 a.m. and 5:00 p.m., eastern time, Telephone No.
1-800-424-9071. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use
the "hotline" to report these activities. The "hotline" is part of the DOT's continuing effort to identify and investigate
highway construction contract fraud and abuse and is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or counties, in which the
work is to be done have been determined by the Director of the California Department of Industrial Relations. These wages
are set forth in the General Prevailing Wage Rates for this project, available at the Labor Compliance Office at the offices of
the District Director of Transportation for the district in which the work is situated, and available from the California
Department of Industrial Relations’ Internet Web Site at: http://www.dir.ca.gov. The Federal minimum wage rates for this
project as predetermined by the United States Secretary of Labor are set forth in the books issued for bidding purposes
entitled "Proposal and Contract,” and in copies of this book that may be examined at the offices described above where
project plans, special provisions, and proposal forms may be seen. Addenda to modify the Federal minimum wage rates, if
necessary, will be issued to holders of "Proposal and Contract” books. Future effective general prevailing wage rates which
have been predetermined and are on file with the California Department of Industrial Relations are referenced but not printed
in the general prevailing wage rates.
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Attention is directed to the Federal minimum wage rate requirements in the books entitled "Proposal and Contract." If
there is a difference between the minimum wage rates predetermined by the Secretary of Labor and the general prevailing
wage rates determined by the Director of the California Department of Industrial Relations for similar classifications of labor,
the Contractor and subcontractors shall pay not less than the higher wage rate. The Department will not accept lower State
wage rates not specifically included in the Federal minimum wage determinations. This includes "helper" (or other
classifications based on hours of experience) or any other classification not appearing in the Federal wage determinations.
Where Federal wage determinations do not contain the State wage rate determination otherwise available for use by the
Contractor and subcontractors, the Contractor and subcontractors shall pay not less than the Federal minimum wage rate
which most closely approximates the duties of the employees in question.

DEPARTMENT OF TRANSPORTATION
Deputy Director Transportation Engineering
Dated November 20, 2000
RMY/DB
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COPY OF ENGINEER'S ESTIMATE
(NOT TO BE USED FOR BIDDING PURPOSES)

04-2724U4
Item Item Code Item Unit of Measure | Estimated Quantity
1 020147 ELECTRONIC MOBILE DAILY DIARY COMPUTER | LS LUMP SUM
SYSTEM DATA DELIVERY
2 070010 PROGRESS SCHEDULE (CRITICAL PATH) LS LUMP SUM
3 070018 TIME-RELATED OVERHEAD WDAY 400
4 019118 LEAD SAMPLING AND ANALYSIS LS LUMP SUM
5 071322 TEMPORARY FENCE (TYPE CL-1.8) M 17
®)
6 073029 600 MM TEMPORARY CULVERT M 62
7 019147 LEAD COMPLIANCE PLAN LS LUMP SUM
8 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM
PREVENTION PLAN
9 074020 WATER POLLUTION CONTROL LS LUMP SUM
10 074029 TEMPORARY SILT FENCE M 7240
®)
11 019119 TEMPORARY COVER LS LUMP SUM
12 019120 TEMPORARY DRAINAGE INLET PROTECTION EA 55
13 019121 TEMPORARY CONCRETE WASHOUT FACILITY LS LUMP SUM
14 019122 TEMPORARY FENCE (TYPE ESA) M 720
®
15 019123 TEMPORARY ENTRANCE/EXIT LS LUMP SUM
16 019124 FIBER ROLL CHECK DAM EA 10
17 074031 TEMPORARY SAND BAG EA 850
18 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM
®)
19 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM
®
20 120120 TYPE 11l BARRICADE EA 11
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Item Item Code Item Unit of Measure | Estimated Quantity

21 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 70

(©)

22 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 20400

(©)]

23 120165 CHANNELIZER (SURFACE MOUNTED) EA 280

24 120182 PORTABLE DELINEATOR EA 120

25 120300 TEMPORARY PAVEMENT MARKER EA 5380

S

26 019125 TEMPORARY THRIE BEAM BARRIER CONNECTOR | EA 3

©)]

27 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 3

28 129000 TEMPORARY RAILING (TYPE K) M 21 500

(©)]

29 129100 TEMPORARY CRASH CUSHION MODULE EA 240

(S)

30 129150 TEMPORARY TRAFFIC SCREEN M 13900

31 150206 ABANDON CULVERT EA 31

32 150224 ABANDON MANHOLE EA 1

33 150608 REMOVE CHAIN LINK FENCE M 620

(©)

34 150662 REMOVE METAL BEAM GUARD RAILING M 36

(©)]

35 150174 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 1980

36 019126 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 810
(YELLOW)

37 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING | M2 110

38 150722 REMOVE PAVEMENT MARKER EA 5400

39 019127 REMOVE RAISED TRAFFIC BARS EA 6

40 150805 REMOVE CULVERT M 150

Contract No. «Dist»-«Contract_No»

5




Item Item Code Item Unit of Measure | Estimated Quantity

41 150820 REMOVE INLET EA 37

42 150821 REMOVE HEADWALL EA 6

43 150823 REMOVE DOWNDRAIN M 11

44 150846 REMOVE CONCRETE PAVEMENT M2 760

45 151280 SALVAGE ROADSIDE SIGN (STRAP AND SADDLE | EA 6
BRACKET METHOD)

46 151281 SALVAGE ROADSIDE SIGN EA 140

47 151286 SALVAGE SIGN STRUCTURE EA 1

48 151540 RECONSTRUCT CHAIN LINK FENCE M 230

(©)]

49 151568 RECONSTRUCT THRIE BEAM BARRIER M 1100

(S)

50 151570 RECONSTRUCT DOUBLE THRIE BEAM BARRIER M 5530

(S

51 151572 RECONSTRUCT METAL BEAM GUARD RAILING M 1510

S

52 152255 RESET MAILBOX EA 1

53 152388 RELOCATE CRASH CUSHION EA 26

54 152390 RELOCATE ROADSIDE SIGN EA 9

55 152422 ADJUST MONUMENT COVER EA 3

56 152440 ADJUST MANHOLE TO GRADE EA 2

57 019128 ADJUST VALVE COVER TO GRADE EA 5

58 153157 PLANE ASPHALT CONCRETE PAVEMENT (30 MM M2 4300

(S) MAXIMUM)

59 019129 PLANE ASPHALT CONCRETE PAVEMENT (45 MM M2 4900

(S) MAXIMUM)

60 153210 REMOVE CONCRETE M3 800
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Item Item Code Item Unit of Measure | Estimated Quantity
61 153229 REMOVE CONCRETE BARRIER (TYPE K) M 55

62 153235 CLEAN BRIDGE DECK M2 1700

63 153250 REMOVE SOUND WALL M2 20

64 157560 BRIDGE REMOVAL (PORTION) LS LUMP SUM
65 160101 CLEARING AND GRUBBING LS LUMP SUM
66 160120 REMOVE TREE EA 1

67 170101 DEVELOP WATER SUPPLY LS LUMP SUM
68 190101 ROADWAY EXCAVATION M3 82 500

69 019130 ROADWAY EXCAVATION (TYPEY) M3 850

70 190185 SHOULDER BACKING STA 20

71 192003 STRUCTURE EXCAVATION (BRIDGE) M3 60

)

72 192020 STRUCTURE EXCAVATION (TYPE D) M3 127

)

73 193003 STRUCTURE BACKFILL (BRIDGE) M3 132

)

74 193114 SAND BACKFILL M3 56

75 194001 DITCH EXCAVATION M3 520

76 198007 IMPORTED MATERIAL (SHOULDER BACKING) M3 30

77 198200 SUBGRADE ENHANCEMENT FABRIC M2 420

78 200001 HIGHWAY PLANTING LS LUMP SUM
(©)]

79 203001 EROSION CONTROL (BLANKET) M2 540

(©)

80 203003 STRAW (EROSION CONTROL) TONN 24

®
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Item Item Code Item Unit of Measure | Estimated Quantity
81 203014 FIBER (EROSION CONTROL) KG 1900
(©)
82 203024 COMPOST (EROSION CONTROL) KG 4470
(©)]
83 203021 FIBER ROLLS M 6530
(S)
84 203045 PURE LIVE SEED (EROSION CONTROL) KG 350
(S
85 203056 COMMERCIAL FERTILIZER (EROSION CONTROL) | KG 1120
S
86 203061 STABILIZING EMULSION (EROSION CONTROL) KG 760
©)]
87 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM
(©)
88 208000 IRRIGATION SYSTEM LS LUMP SUM
(©)]
89 208731 200 MM CORRUGATED HIGH DENSITY M 190
(S) POLYETHYLENE PIPE CONDUIT
90 250401 CLASS 4 AGGREGATE SUBBASE M3 48 800
91 260301 CLASS 3 AGGREGATE BASE M3 38700
92 280000 LEAN CONCRETE BASE M3 120
93 290211 ASPHALT TREATED PERMEABLE BASE M3 1280
94 390165 ASPHALT CONCRETE (OPEN GRADED) TONN 18 700
95 390189 ASPHALT CONCRETE (TYPE A, TONN 54 300
19-MM MAXIMUM GRADING)
96 390190 ASPHALT CONCRETE (TYPE A, TONN 1570
12.5-MM MAXIMUM GRADING)
97 019131 ASPHALT CONCRETE (TYPE A, TONN 44
9.5 MM MAXIMUM GRADING)
98 391031 PAVING ASPHALT (BINDER-PAVEMENT TONN 10
REINFORCING FABRIC)
99 393001 PAVEMENT REINFORCING FABRIC M2 15700
100 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 3000

AREA)
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Item Item Code Item Unit of Measure | Estimated Quantity
101 394042 PLACE ASPHALT CONCRETE DIKE (TYPE B) M 430
102 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 120
103 397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 47
104 401000 CONCRETE PAVEMENT M3 200
105 415101 CRACK EXISTING CONCRETE PAVEMENT M2 11100
106 416101 PAVEMENT TRANSITION TAPER M2 470
107 048301 FURNISH PILING (400MM PC/PS CONCRETE) M 315
108 048302 DRIVE PILE (400MM PC/PS CONCRETE) EA 30
(©)]

109 498027 400 MM CAST-IN-DRILLED-HOLE CONCRETE M 760
(S) PILING (SOUND WALL)

110 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 17
)

111 510053 STRUCTURAL CONCRETE, BRIDGE M3 228
)

112 510129 CLASS 2 CONCRETE (BOX CULVERT) M3 231
)

113 019132 PRECAST CONCRETE BOX CULVERT (3.0M X 1.5M) [ M 77
114 510138 CLASS 2 CONCRETE (WINGWALLS) M3 25
)

115 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 154
]

116 510526 MINOR CONCRETE (BACKFILL) M3 200
117 511106 DRILL AND BOND DOWEL M 36
118 517961 SOUND WALL (BARRIER) (MASONRY BLOCK) M2 880
(S-F)

119 518002 SOUND WALL (MASONRY BLOCK) M2 110
(S-F)

120 520101 BAR REINFORCING STEEL KG 1185
(S-F)
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Item Item Code Item Unit of Measure | Estimated Quantity

121 520102 BAR REINFORCING STEEL (BRIDGE) KG 25 255

(S-F)

122 520107 BAR REINFORCING STEEL (BOX CULVERT) KG 27728

(S-F)

123 540102 TREAT BRIDGE DECK M2 1700

124 540109 FURNISH BRIDGE DECK TREATMENT MATERIAL (L 681
(LOW ODOR)

125 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 25020

(S-F)

126 560219 INSTALL SIGN STRUCTURE (TRUSS) KG 25020

(S-F)

127 561008 760 MM CAST-IN-DRILLED-HOLE CONCRETE PILE M 16

(S) (SIGN FOUNDATION)

128 561009 920 MM CAST-IN-DRILLED-HOLE CONCRETEPILE | M 19

(S) (SIGN FOUNDATION)

129 562004 METAL (RAIL MOUNTED SIGN) KG 1334

]

130 566011 ROADSIDE SIGN - ONE POST EA 74

131 566012 ROADSIDE SIGN - TWO POST EA 20

132 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET EA 32
METHOD)

133 568007 INSTALL SIGN OVERLAY M2 9

134 568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 7

135 620908 375 MM ALTERNATIVE PIPE CULVERT M 14

136 620910 450 MM ALTERNATIVE PIPE CULVERT (TYPE A) M 550

137 620911 450 MM ALTERNATIVE PIPE CULVERT (TYPE B) M 1110

138 620914 600 MM ALTERNATIVE PIPE CULVERT (TYPE A) M 470

139 620915 600 MM ALTERNATIVE PIPE CULVERT (TYPE B) M 190

140 620919 750 MM ALTERNATIVE PIPE CULVERT M 16
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Item Item Code Item Unit of Measure | Estimated Quantity

141 620924 900 MM ALTERNATIVE PIPE CULVERT M 110

142 664015 450 MM CORRUGATED STEEL PIPE (2.01 MM M 39
THICK)

143 681134 80 MM PLASTIC PIPE (EDGE DRAIN) M 2440

144 681137 80 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 230

145 692385 450 MM ANCHOR ASSEMBLY EA 6

146 705335 375 MM ALTERNATIVE FLARED END SECTION EA 1

147 705336 450 MM ALTERNATIVE FLARED END SECTION EA 9

148 705337 600 MM ALTERNATIVE FLARED END SECTION EA 1

149 721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 35

150 725001 SACKED CONCRETE SLOPE PROTECTION M3 2.1

151 729010 ROCK SLOPE PROTECTION FABRIC M2 95

152 731502 MINOR CONCRETE (MISCELLANEOUS M3 470
CONSTRUCTION)

153 750001 MISCELLANEOUS IRON AND STEEL KG 15149

(S-F)

154 800381 CHAIN LINK FENCE (TYPE CL-0.9) M 260

(©)]

155 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 210

(S)

156 802584 0.9 M CHAIN LINK GATE EA 6

() (TYPE CL-1.8)

157 019133 BARRIER DELINEATOR EA 16

158 019134 BARRIER MARKER EA 120

159 820107 DELINEATOR (CLASS 1) EA 310

160 820118 GUARD RAILING DELINEATOR EA 70
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161 820151 OBJECT MARKER (TYPE L-1) EA 40
162 832003 METAL BEAM GUARD RAILING (WOOD POST) M 1110
(©)]

163 833183 CONCRETE BARRIER (TYPE 27SV) M 320
164 839311 DOUBLE THRIE BEAM BARRIER (WOOD POST) M 560
(S

165 839545 RETURN SECTION (THRIE BEAM BARRIER) EA 3
S

166 839547 TERMINAL CONNECTOR (THRIE BEAM BARRIER) | EA 2

©)]

167 839551 TERMINAL SECTION (TYPE B) EA 4
(©)

168 839553 END SECTION EA 7

(©)]

169 839565 TERMINAL SYSTEM (TYPE SRT) EA 42
(S)

170 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 41
(S

171 839569 TERMINAL ANCHOR ASSEMBLY (TYPE CA) EA 4

S

172 839570 RETURN SECTION EA 1

©)]

173 839591 CRASH CUSHION, SAND FILLED EA 2
174 839604 CRASH CUSHION (REACT 9CBB) EA 2

(©)]

175 839701 CONCRETE BARRIER (TYPE 60) M 4850
176 839703 CONCRETE BARRIER (TYPE 60C) M 1740
177 019135 CONCRETE BARRIER (TYPE 60C MODIFIED) M 260
178 839705 CONCRETE BARRIER (TYPE 60E) M 20
179 839709 CONCRETE BARRIER (TYPE 60GE) M 140
180 839720 CONCRETE BARRIER (TYPE 732) M 24
)

Contract No. «Dist»-«Contract_No»

12
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181 839725 CONCRETE BARRIER (TYPE 736) M 40

)

182 019136 CONCRETE BARRIER (TYPE 736B) M 160

183 019137 CONCRETE BARRIER (TYPE 736 MODIFIED) M 220

184 840515 THERMOPLASTIC PAVEMENT MARKING M2 780

(S

185 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 37 100

S

186 840562 150 MM THERMOPLASTIC TRAFFIC STRIPE M 520

©)]

187 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 4340

(©)

188 840564 200 MM THERMOPLASTIC TRAFFIC STRIPE M 1750

(S) (BROKEN 3.66 M - 0.92 M)

189 840571 100 MM THERMOPLASTIC TRAFFIC STRIPE M 750

() (BROKEN 5.18 M - 2.14 M)

190 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 12 100

(S

191 850111 PAVEMENT MARKER (RETROREFLECTIVE) M 5400

S

192 860251 SIGNAL AND LIGHTING LS LUMP SUM
(S) (LOCATION 1)

193 860252 SIGNAL AND LIGHTING LS LUMP SUM
(S) (LOCATION 2)

194 860253 SIGNAL AND LIGHTING LS LUMP SUM
(S) (LOCATION 3)

195 860254 SIGNAL AND LIGHTING LS LUMP SUM
() (LOCATION 4)

196 860257 SIGNAL AND LIGHTING LS LUMP SUM
() (LOCATION 7)

197 860260 SIGNAL AND LIGHTING LS LUMP SUM
(S) (LOCATION 10)

198 860305 SIGNAL AND LIGHTING (CITY STREET LOCATION (LS LUMP SUM
(©)] 5)

199 860306 SIGNAL AND LIGHTING (CITY STREET LOCATION (LS LUMP SUM
(©) 6)

200 860308 SIGNAL AND LIGHTING (CITY STREET LOCATION (LS LUMP SUM
(©)] 8)
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201 860309 SIGNAL AND LIGHTING (CITY STREET LOCATION (LS LUMP SUM
(©) 9)

202 860311 SIGNAL AND LIGHTING (CITY STREET LOCATION (LS LUMP SUM
(©)] 11)

203 860312 SIGNAL AND LIGHTING (CITY STREET LOCATION (LS LUMP SUM
S) 12)

204 860460 LIGHTING AND SIGN ILLUMINATION LS LUMP SUM
(S

205 860640 IRRIGATION CONTROLLER ENCLOSURE CABINET | EA 7

S

206 860930 TRAFFIC MONITORING STATION LS LUMP SUM
©)]

207 019138 VIDEO IMAGE PROCESSING SYSTEM (STATE) LS LUMP SUM
(©)

208 019139 VIDEO IMAGE PROCESSING SYSTEM (CITY) LS LUMP SUM
(©)]

209 019140 ANALOG DATA TERMINATION (ADST) EA 3

(S)

210 019141 CAMERA UNIT EA 3

(S

211 019142 PAN/TILT UNIT EA 3

S

212 019143 CAMERA CONTROL UNIT (CCU) EA 3

©)]

213 019144 VIDEO ENCODER UNIT (VEU) EA 3

(©)

214 019145 INTEGRATED SERVICES DIGITAL NETWORK EA 3

(S) TERMINAL ADAPTER (ISDN)

215 999990 MOBILIZATION LS LUMP SUM
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STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISIONS

Annexed to Contract No. 04-2724U4

SECTION 1. SPECIFICATIONS AND PLANS

The work embraced herein shall conform to the provisions in the Standard Specifications dated July 1999, and the
Standard Plans dated July 1999, of the Department of Transportation insofar as the same may apply, and these special
provisions.

Amendments to the Standard Specifications set forth in these special provisions shall be considered as part of the
Standard Specifications for the purposes set forth in Section 5-1.04, "Coordination and Interpretation of Plans, Standard
Specifications and Special Provisions," of the Standard Specifications. Whenever either the term "Standard Specifications is
amended" or the term "Standard Specifications are amended" is used in the special provisions, the indented text or table
following the term shall be considered an amendment to the Standard Specifications. In case of conflict between such
amendments and the Standard Specifications, the amendments shall take precedence over and be used in